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SECTION 01100

GENERAL PROVISIONS
   

PART 1   GENERAL

1.1   CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of 
materials with specification requirements shall be executed in two copies.  
Each certificate shall be signed by an official authorized to certify in 
behalf of the manufacturing company and shall contain the name and address 
of the Contractor, the project name and location, and the quantity and date 
or dates of shipment or delivery to which the certificates apply.  Copies 
of laboratory test reports submitted with certificates shall contain the 
name and address of the testing laboratory and the date or dates of the 
tests to which the report applies.  Certification shall not be construed as 
relieving the Contractor from furnishing satisfactory material, if, after 
tests are performed on selected samples, the material is found not to meet 
specific requirements.

1.2   RESPONSIBILITY OF THE CONTRACTOR

a.  The Contractor shall be responsible for the professional quality, 
technical accuracy and the coordination of all designs, drawings 
and specifications furnished by the Contractor under this 
contract.  The Contractor shall, without additional compensation, 
correct or revise designs, drawings and specifications.

b.  Neither the Government's review, approval or acceptance of, nor 
payment for, any of the services required under this contract 
shall be construed to operate as a waiver of any rights under this 
contract or of any cause or action arising out of the performance 
of this contract, and the Contractor shall be and remain liable to 
the Government in accordance with applicable law for all damages 
to the Government caused by the Contractor's negligence in 
connection with designs, drawings and specifications, furnished 
under this contract.

c.  The rights and remedies of the Government provided for under the 
contract are in addition to any other rights and remedies provided 
by law.

1.3   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety and Health Requirements 
Manual

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
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submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

IDOT Highway Permit Bond; G, RE

Condition of Existing Structures; G, CN

Condition Survey of Existing RCPs; G, CN

Coordination with Others; G, CN

Drug Free Workplace

Refer to FAR CLAUSE entitled DRUG FREE WORKPLACE in Section 00700.

SD-11 Closeout Submittals

As-Built Drawings; G, CN

Condition Survey of Existing RCPs; G, CN

1.5   REAL ESTATE

All required right-of-way to do the work is available to the Contractor, 
and is included on the contract drawings.  In the event the Contractor 
requires any additional access roads and storage areas, he shall obtain 
such areas at his own expense.  The Contractor shall furnish to the 
Contracting Officer copies of all legal documents or leases permitting his 
use of private or other properties other than included in the contract.

1.6   CONSTRUCTION SCHEDULE

The Construction Schedule shall be in accordance with Section 01320A 
PROJECT SCHEDULE FOR NORTHERN AREA AND MCCOOK FIELD OFFICES and the FAR 
clause entitled SCHEDULES FOR CONSTRUCTION CONTRACTS in Section 00700.

1.6.1   Construction Phases

Work shall be done in accordance to the phases described below:

1.6.1.1   Phase 1 (Sta. 270+30 to 291+29)

Phase 1 construction includes all work within Sta. 270+30 and 291+29 as 
shown on the drawings including closure #8, closure #9, pumpstation #3 and 
closure #10.

1.6.1.2   Phase 2 (Sta. 240+00 to 263+40)

Phase 2 construction includes all work within Sta. 240+00 and 263+40 as 
shown on the drawings including closure #5, backflow structure #1, pump 
station #2, and closure #6 & #7.

1.6.1.3   Phase 3 (Sta. 203+00 to 240+00)

Phase 3 construction includes all work within Sta. 203+00 and 240+00 as 

Section 01100 - Page 3
AMD-0004



Des Plaines River, IL, Local Flood Protection Floodwall 37 W912P6-08-B-0003

shown on the drawings including pumpstation #1, closure #2, closure #3, 
closure #4, driveway #1 and turn-around. Phase 3 construction also includes 
the swing gate construction.

1.7   AS-BUILT DRAWINGS

1.7.1   GENERAL

An as-built drawing is a contract construction drawing revised to reflect 
the final as-built conditions of the project because of modifications, 
changes,  corrections to the project design required during construction, 
submittals and extensions of design. The terms "drawings," "contract 
drawings," "drawing files," "working as-built drawings" and "final as-built 
drawings" refer to contract drawings that are revised to be the "RECORD 
DRAWING AS-BUILTS".

The Contractor shall follow procedures identified in document: 
"CELRC-As-Built Guidance.PDF" (Revised 11-21-2007), posted at the following 
web address:

http://www.lrc.usace.army.mil/ts-d-c/support/asbuilt/As-Built-ChicagoGuidance.htm

As a resource to contractors a web page was developed that may assist in 
locating a trained CADD professional to develop the as-builts or train an 
existing employee to develop the as-builts.

http://www.lrc.usace.army.mil/ts-d-c/support/asbuilt/BentleyResources.htm

1.7.2   GOVERNMENT-FURNISHED FILES

The Contractor will be provided files at the beginning of construction for 
use during the construction phase which are to be maintained during 
construction for the preparation of as-builts. The Contractor shall enter 
changes and corrections on the working drawings on a weekly basis in 
accordance with Paragraph "Maintenance of Working As-Built Drawings" and 
update the CADD as-built drawings on a monthly  basis.  Both paper and 
electronic documents shall be available at all times and shall be provided 
promptly to the Contracting Officer when requested.  The Contractor shall 
be responsible for backup of electronic files during construction and for 
controlling release of information.

1.7.3   MAINTENANCE OF WORKING AS-BUILT DRAWINGS

The Contractor shall revise and maintain during the execution of the 
project two (2) sets of full-scale paper prints by red-line process to show 
the as-built conditions.  These working as-built drawings shall be kept 
current and available for review on the jobsite at all times.  Changes from 
the contract drawings that are made in the work or additional information 
that might be uncovered in the course of construction shall be accurately, 
legibly and neatly recorded and dated as they occur by means of details and 
notes.  All variations from the contract drawings, for whatever reason, 
including those occasioned by modifications, optional material and the 
required coordination between trades, shall be indicated.  These variations 
shall be shown in the same general detail that is utilized in the contract 
drawings. Changes must be reflected on all sheets affected by the change.

The working as-built drawings will be jointly reviewed for accuracy and 
completeness by the COR and the Contractor prior to submission of each 
monthly pay estimate.  If the Contractor fails to maintain the working 
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as-built drawings as specified herein, the COR shall deduct from the 
monthly progress payment an amount representing the estimated cost of 
maintaining the working as-built drawings. The working as-built drawings 
shall show the following information, but not be limited thereto:

1. The actual location, kinds and sizes of all sub-surface utility 
lines. In order that the location of these lines and appurtenances may 
be determined in the event the surface openings or indicators become 
covered or obscured, the as-built drawings shall show, by offset 
dimensions to two permanently fixed surface features, the end of each 
run including each change in direction. Valves, splice boxes and 
similar appurtenances shall be located by dimensioning along the 
utility run from a reference point. The average depth below the surface 
of each run shall also be recorded.

2. The location and dimensions of any changes within the building 
structure.

3. Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from 
contract plans.

4. Additional as-built information that exceeds the detail shown on the 
Contract Drawings. These as-built conditions include those that reflect 
structural details, fabrication, erection, installation plans and 
placing details, pipe sizes, insulation material, dimensions of 
equipment foundations and layouts, equipment, sizes, mechanical room 
layouts and other extensions of design, that were not shown in the 
original contract documents because the exact details were not known 
until after the time of approved shop drawings. It is recognized that 
these shop drawing submittals (revised showing as-built conditions) 
will serve as the as-built record without actual incorporation into the 
contract drawings. All such shop drawing submittals must include, along 
with the hard copy of the drawings, CADD files of the shop drawings in 
a commercially available digital format, compatible with the Using 
Agency System (see paragraph "Computer Aided Design and Drafting (CADD) 
Drawings"). .

5. The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction.

6. Changes or modifications which result from the final inspection.

7. Where contract drawings or specifications present options, only the 
option selected for construction shall be shown on the final as-built 
drawings.

8. If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the 
Contractor shall furnish a contour map of the final borrow pit/spoil 
area elevations.

9.  Modifications (change order price shall include the Contractor's 
incidental cost to change working and final as-built drawings to 
reflect modifications) and compliance with the following procedures:

(1)  Directions in the modification for posting descriptive 
changes shall be followed.
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(2)  A Modification Equilateral Triangle (3/8" per side) shall be 
placed at the location of each deletion.

(3)  For new details or sections which are added to a drawing, a 
Modification Equilateral Triangle shall be placed by the detail or 
section title.

(4)  For minor changes, a Modification Equilateral Triangle shall 
be placed by the area changed on the drawing (each location).

(5)  For major changes to a drawing, a Modification Equilateral 
Triangle shall be placed by the title of the affected plan, 
section, or detail at each location.

(6)  For changes to schedules or drawings, a Modification 
Equilateral Triangle shall be placed either by the schedule 
heading or by the change in the schedule.

(7) All other changes shall be annotated with a triangle and 
sequential number at the following locations:

bottom of the revised detail
right hand and bottom border aligned with the revised detail
the revision block of the title block

1.7.4   RETAINAGE 

a.  The cost of as-built document preparation shall include all 
requirements of this clause:

  1. Maintenance of working as-built drawings

   2. Conversion of submittals and other miscellaneous documents into   
electronic files

   
   3. Creation of a CD containing all required files.

   4. Submittal of as-built documents in the required media forms and 
numbers of copies

If the Contractor fails to maintain the working as-built drawings as 
specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount that, in the Contracting Officer's judgment, 
represents the estimated cost of bringing the as-built documents up to 
date. This monthly deduction will continue until an agreement can be 
reached between the Contracting Officer and the Contractor regarding the 
accuracy and completeness of working as-built documents.

b.  Retainage for the final as-built drawings in the amount of $42000.00 
shall be withheld from the amounts due to the Contractor when progress 
under the contract reaches 80% completion.  This amount shall be withheld 
until the Final As-Built Drawings (including CD-ROM and full-scale prints) 
are accepted by the Government.  If an acceptable As-Built Drawing 
submittal is not provided within 45 calendar days from the date the 
Contractor received the approved working as-built drawings, the Government 
reserves the right to unilaterally modify the contract to de-obligate the 
aforementioned amount from the final Contract amount.

No separate payment will be made for providing approved as-built drawings 
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required under this contract.  All costs in connection therewith shall be 
considered a subsidiary obligation of the Contractor.

1.7.5   PRELIMINARY SUBMITTAL  

Within 15 calendar days after completion of the work, the Contractor shall 
prepare and deliver two (2) copies of the working as-built drawings to the 
COR for review and approval. These working as-built marked drawings shall 
be neat, legible and accurate. If upon review, the working as-built 
drawings are found to contain errors and/or omissions, they shall be 
returned to the Contractor within 15 calendar days for corrections.  The 
Contractor shall complete the corrections and return the working as-built 
drawings within 15 calendar days to the COR for approval.  The working 
as-built drawings shall be reviewed within 15 calendar days.  Upon 
approval, the working as-built drawings will be returned to the Contractor 
for use in preparation of final as-built drawings.

1.7.6   COMPUTER AIDED DESIGN AND DRAFTING (CADD) DRAWINGS 

Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new drawings. 
Additions and corrections to the contract drawings shall be equal in quality 
to that of the originals. Line work, line weights, lettering, layering 
conventions, and symbols shall be the same as the original line work, line 
weights, lettering, layering conventions, and symbols. If additional drawings 
are required, they shall be prepared using the specified electronic file 
format applying the same guidance specified for original drawings. Three 
dimensional (3D) elements shall be placed in files in their proper locations 
when using 3D files with spatially correct elements. The title block and 
drawing border to be used for any new final as-built drawings shall be 
identical to that used on the contract drawings. Additions and corrections to 
the contract drawings shall be accomplished using CADD media files supplied 
by the Government. All work by the Contractor shall be done on files in the 
format in which they are provided.  Translation of files to a different 
format, for the purpose of As-Built production, and then retranslating back 
to the format originally provided, will not be acceptable.  The media files 
will be supplied by the Contractor to the COR.  The Contracting Officer will 
review final as-built drawings for accuracy and the Contractor shall make all 
required corrections, changes, additions, and deletions.

1. When final revisions have been completed, the cover sheet drawing
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name 
of the Contractor in letters at least  3/16 inch high. All other 
contract drawings shall be marked in the bottom right-hand corner of 
each drawing either "AS-BUILT" drawing denoting no revisions on the 
sheet, or "REVISED AS-BUILT" denoting one or more revisions. Original 
contract drawings shall be dated in the revision block.

2. Revision markers defined in paragraph "Markings and Indicators" 
shall be placed as follows:

(1) At the detail, placed in the design file where the revised  
graphics are located and the revision was placed.
 
(2) Right hand and bottom border in the drawing sheet file
revision block of the title block in the drawing sheet file.
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1.7.7   FINAL AS-BUILT DRAWING SUBMITTAL   

Within 30 calendar days after receipt of the approved working as-built 
drawings and the Chicago District provided digital contract drawings in 
Microstation .DGN format, the Contractor shall prepare and make the final 
submittal.  This submittal shall include all of the following:

1. One CD-ROM containing the electronic files for final as-built 
drawings.

(1) The CD-ROM shall be labeled with the following information:

Project Name
Date CD was created
Contract Number
Contractors Name

(2) The CD-ROM shall use the same directory structure and file 
names as provided in the contract set by the Government.

(3) The CD-ROM shall contain the following files:

A list of files in either a Microsoft Word or ASCII text file, 
containing the electronic file names and sheet titles where 
applicable.

Microstation dgn files for all CADD files.
Adobe PDF copy for all CADD files.
All other non-electronic documents which may include design 

analysis, catalog cuts, certification documents that are not 
available in native electronic format shall be scanned and 
provided in an organized manner in Adobe PDF format.

2.  One set of full-scale prints 

(1) The full-scale prints shall be plotted from the CD-ROM, to 
ensure the electronic files provided to the Government are 
complete and accurate.

3.  One set of half-scale prints 

(1) The half-scale prints shall be plotted from the CD-ROM, to 
ensure the electronic files provided to the Government are 
complete and accurate.

4.  One set of the approved working as-built drawings.  

These contract drawings shall be modified as may be necessary to correctly 
show the features of the project as it has been constructed by bringing the 
contract drawings into agreement with approved working as-built drawings, 
adding such additional drawings as may be necessary. 

In the event the Contractor accomplishes additional work which changes the 
as-built conditions of the facility, after submission and approval of the 
working as-built drawings, he shall be responsible for the addition of 
these changes to the working as-built drawings and also to the final 
as-built documents.
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1.8   PROJECT FOUNDATION REPORT

A Project Foundation Report will be developed by the Government.  In order 
to prepare this report, various documents shall be compiled and provided to 
the Government by the Contractor.  An outline of the Foundation Report is 
provided below to assist the Contractor in compiling and organizing the 
necessary data for this report:

For sheetpile, control-structures and pump houses, the Contractor 
shall provide in MS word and .pdf format: a list of significant 
subcontractors and roles; dates of construction; construction 
equipment; construction procedures, and quality control test 
results. Additionally, for sheetpile, the report will include a 
section describing type and length or sheetpile and driving 
records. For control structures and pump house foundations, the 
report shall include a section describing dewatering procedures, 
dewatering regulatory requirements, and characteristics of 
excavated soil and foundation.

The Contractor shall compile the submittals listed below and submit them in .pdf 
format on CD-ROMs to the Government after construction is complete. All 
documents that fall into the above-mentioned categories should be placed on 
the same CD.  If multiple CDs are needed to complete the compilation, then 
the CD should be labeled with what type of document is included on the CD 
and also that it is 1 of 2, 2 of 2, etc.  

The following submittals shall be included in the Foundation 
Report:

a. Section 02300, SD-06 Test Reports
 
- Testing

b. Section 02464, SD-02 Shop Drawings

- Shop Drawings
- Driving Equipment

c. Section 02464, SD-06 Test Reports

- Records

Within 30 calendar days of completion of the physical construction, the 
Contractor shall submit all documents requested in the required format.  
The Contractor shall submit two (2) copies of CDs for Government review.  
Upon Government approval, the Contractor shall submit five (5) copies of 
the CD(s).  A sum of $5,000 will be retained until final approval of the 
submittal.

1.9   INSPECTION

The presence or absence of a QA representative shall not relieve the 
Contractor of responsibility for the proper execution of work in accordance 
with the plans and specifications.

1.10   CONDITION OF EXISTING STRUCTURES

Prior to commencement of operations by the Contractor at the site, the 
Contractor shall complete and submit three (3) copies of a detailed video 

Section 01100 - Page 9
AMD-0004



Des Plaines River, IL, Local Flood Protection Floodwall 37 W912P6-08-B-0003

survey, in DVD format, of all existing structures that may be affected by 
the Contractor's operations.  The survey will be conducted in coordination 
with local interests, Contractor, Corps of Engineers Representative, and 
private parties concerned and will be sufficient in scope to provide 
advance agreement among all concerned as to the condition of the existing 
structures.  The Contractor shall be responsible for full and active 
participation in such pre-construction surveys of existing structures as 
deemed necessary to permit determination and accurate assessment of any 
subsequent damage to existing structures that may be incurred during the 
period of the contract.

1.10.1   Condition Survey of Existing RCPs

The Contractor shall include in the DVDs stated above a video condition 
surveys of the existing 60 inch and 36 inch RCP, located at staging area #1 
and #3 respectively, prior and after construction. The DVDs shall be 
submitted to the COR. The Contractor is responsible for protecting the 
pipes from damage. Any damage to the pipes shall be repaired by the 
Contractor at no additional cost to the Government.

1.11   PRESERVATION OF HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES

If, during construction activities, the Contractor observes items that 
might have historical or archaeological value, such observations shall be 
reported immediately to the Contracting Officer's Representative (COR) so 
that the appropriate authorities may be notified and a determination can be 
made as to their significance and what, if any, special disposition of the 
finds should be made.  The Contractor shall cease all activities that may 
result in the destruction of these resources and shall prevent his 
employees from trespassing on, removing, or otherwise damaging such 
resources.

1.12   MINIMUM AMOUNT OF INSURANCE REQUIRED

In accordance with FAR CLAUSE entitled WORK IN A GOVERNMENT INSTALLATION, 
the following minimum insurance coverage and limits are required.  The term 
"Installation" referred to in this clause is deemed to mean Corps of 
Engineers project site or Federal property.

a.  Evidence of the following minimum insurance coverage and limits, 
with concurrent policy expiration dates, must be received by the 
Department of the Army, Corps of Engineers before the Contractor 
can begin work. This evidence must be on a fully-completed, signed 
and dated ACCORD Certificate of Insurance.  In addition, policy 
endorsements must be issued by or in behalf of the insuring 
company or companies naming the Department of the Army, Corps of 
Engineers, Forest Preserve District of Cook County, State of 
Illinois Department of Natural Resources (DNR), VillageCity of 
Prospect Heights, and Village of Mount Prospect as Additional 
Interest Insured regarding the work.  The endorsements must also 
provide that the Department of the Army, Corps of Engineers 
receive direct written notice at least thirty (30) calendar days 
before the effective date of any material changes to, any 
cancellation of, or any non-renewal of these coverage during the 
time period of the Contractor's work.

b.  Should the coverage expire or be terminated during the time period 
of the Contractor's work, the Department of the Army, Corps of 
Engineers must receive an ACCORD Certificate of Insurance as 
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evidence of renewal or replacement insurance coverage and the 
supporting policy endorsements as specified above.  The required 
evidence of renewal replacement insurance must be received by 
either the Contracting Officer or Contracting Officer's 
Representative at least ten (10) calendar days before the coverage 
expires or is being terminated.

c.  All insuring companies must be rated A- or Excellent, by A.M. Best 
Company, an independent insurance rating service.  The ACCORD 
Certificate must list the A.M. Best Company insurance company code 
of listed insurance companies being offered. 

Comprehensive General Liability 
(Occurrence policy form only)
General Aggregate                  $2,000,000
Products/Completed Operations      $2,000,000
Each Occurrence                    $1,000,000
Fire Damage Legal Liability        $   50,000

Comprehensive Automobile Liability
(Including Hired Automobile Liability
and Non-Owned Automobile Liability)
Combined Single Limit              $1,000,000

Employers' Liability
Each Occurrence                    $  500,000
Policy Limit                       $  500,000
Each Employee                      $  500,000

Workers Compensation and Occupation Disease Insurance
(As required by state law or Federal law) 

Umbrella Liability
(Occurrence policy form only)
Each Occurrence and Aggregate     $5,000,000

d.  Prior to commencement of work hereunder, the Contractor shall 
furnish to the Contracting Officer a certificate or written 
statement of the above required insurance.  The policies 
evidencing required insurance shall contain an endorsement to the 
effect that cancellation or any material change in the policies 
adversely affecting the interests of the Government in such 
insurance shall not be effective for such period as may be 
prescribed by the laws of the State in which contract is to be 
performed and in no event less than thirty (30) calendar days 
after written notice thereof to the Contracting Officer.

1.13   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

This clause specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the CONTRACT 
CLAUSE entitled "DEFAULT (FIXED PRICE CONSTRUCTION)."  In order for the 
Contracting Officer to award a time extension under this clause, the 
weather experienced at the project site during the contract period must be 
found to be unusually severe, that is, more severe than the adverse weather 
anticipated for the project location during any given month.

The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
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data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities.
            MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
            WORK DAYS BASED ON A FIVE (5) DAY WORK WEEK

JAN  FEB  MAR  APR  MAY  JUN  JUL AUG  SEP  OCT  NOV   DEC 1-15   DEC 16-31 
22   20   21    7    4    3    3   5    3    5    7       3         12

Upon acknowledgement of Notice to Proceed (NTP) and continuing throughout 
the contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled workday.

The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days.  If the number of actual adverse 
weather delays exceeds the number of days anticipated in paragraph 2, 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the contract clause 
entitled "Default (Fixed Price Construction)".

1.14   PERMITS AND RESPONSIBILITIES

It shall be the responsibility of the Contractor to obtain all 
permits/licenses required for this project as required under CONTRACT 
CLAUSES paragraph entitled "PERMITS AND RESPONSIBILITIES".

1.14.1   IDOT Highway Permit Bond

The Contractor shall obtain a highway permit bond as described in the 
permit application attached at the end of this section. The permit bond 
shall be for $100,000,000$1,000,000.

1.15   COORDINATION WITH OTHERS

The Contractor shall schedule and coordinate its operations affecting other 
Contractors, Government hired labor forces, utilities, and/or property 
within the work limits.  Such scheduling shall be accomplished with lead 
time sufficient for coordination of all involved parties as necessary for 
timely completion of each contract feature.  As evidence of this compliance 
with this General Provision, the Contractor shall furnish the Contracting 
Officer's Representative (COR) with a copy of each coordinated schedule 
prior to commencing operations affecting such other Contractors, utilities, 
and/or property.

Construction limits of this contract overlap with construction limits of 
Contract listed below. Each Contract includes work items requiring close 
coordination between the Contractors regarding the sequence and timing for 
the proper execution and successful completion of work items.

IDOT FAP RT 374 (IL ROUTE 374), MILWAUKEE AVE SECTION 3268F-R-1

      LOCATION           Tentative Start Date    Tentative Completion Date
IL 21 between                Spring 2008               Winter 2009
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Willow Road and Sanders 
Road-Reconfiguration of 
intersection of US45/IL21

1.16   SPECIAL SAFETY REQUIREMENTS

The Contractor shall comply with all applicable Federal, state and local 
safety requirements including, but not limited to, those provided in 
EM 385-1-1.

1.17   ONE CALL SYSTEMS FOR EXCAVATORS 

One call systems, established by law, are operated by owners of underground 
facilities for excavators.  Upon notification by an excavator through a one 
call system, all participating operators of underground facilities in a 
covered area will identify and locate their facilities.  One call systems 
will be identified by contacting the following: 

ILLINOIS
JULIE UTILITIES PROTECTION SERVICES

1-800-892-0123

1.18   ELECTRICAL POWER LINES 

The Contractor shall study the construction plans and site and know in 
detail all locations of power lines within the rights of way.  Prior to 
performing any construction operation adjacent to power lines, appropriate 
danger signs shall be provided where any equipment scheduled for use on the 
site is capable of contacting such lines.  To confirm the location of 
underground lines, the Contractor shall contact the appropriate council 
listed in paragraph ONE CALL SYSTEMS FOR EXCAVATORS.  Aerial power lines 
shall either be shut off and a positive means taken to prevent the lines 
from being energized, or clearances required by EM 385-1-1, Safety and 
Health Requirements Manual, shall be maintained.  Work shall not proceed 
into dangerous areas without an additional workman being assigned the crew 
to watch the movements of other personnel and equipment to assure that 
designated clearances are maintained.

1.19   BORROW/DISPOSAL SITES AND QUARRIES

This paragraph, Borrow/Disposal Sites and Quarries, applies only to the 
ability of the Contractor to utilize a particular borrow/disposal site or 
quarry, and does not address the use of materials from that site or 
quarry.  Nothing in this paragraph, Borrow/Disposal, shall relieve the 
Contractor of complying with the specific testing requirements for material 
taken from any borrow/disposal sites or quarries as set forth in the 
technical provisions of this Contract.

a.  Definitions. For purposes of this general provision, the following 
definitions apply:

(1)  Government-Suggested borrow/disposal site or quarry means a 
site or quarry suggested by the Government for use by the 
Contractor concerning which all applicable Federal, state and 
local environmental statutory and regulatory requirements may or 
may not have been satisfied.

(2)  Commercial/existing borrow/disposal site or quarry means a 
site or quarry which is either in the business of providing borrow 
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material or has been used as a disposal site for other purposes 
and is available for use; and concerning which all applicable 
Federal, state and local environmental statutory and regulatory 
requirements have been satisfied.

(3)  Contractor-chosen borrow/disposal site or quarry means a site 
or quarry chosen by the Contractor for use concerning which none 
or not all of the applicable Federal, state and local 
environmental statutory and regulatory requirements have been 
satisfied.

b.  If a borrow/disposal site or quarry is identified in the contract 
specifications as Government-Suggested, it is the responsibility of the 
Contractor to ascertain whether or not all Federal, state and local 
environmental statutory and regulatory requirements have been 
satisfied. If any of such requirements have not been satisfied, the 
Contractor is required to follow the procedures set forth in paragraph 
d(4) below.  Use of such a site or quarry must be approved by the 
Contracting Officer.

c.  If the Contractor chooses a commercial/existing borrow/disposal 
site or quarry, the Contractor is not required to ensure that all 
applicable Federal, state and local environmental statutory and 
regulatory requirements have been satisfied, but is required to provide 
to the Government either, as a minimum, a letter from the 
owner/operator of the commercial/existing borrow/disposal site or 
quarry certifying that all environmental and operating permits have 
been acquired, or actual copies of all such environmental and operating 
permits.  Use of such a site or quarry must be approved by the 
Contracting Officer.  The Contractor shall adhere to all rules, 
regulations and business practices required by the owner/operator.

d.  If a Contractor decides to use a Contractor-chosen borrow/disposal 
site or quarry, it is the Contractor's responsibility to ensure that 
all applicable Federal, state and local environmental statutory and 
regulatory requirements have been satisfied.  Use of such a site or 
quarry must be approved by the Contracting Officer, and such approval 
will not be granted unless all applicable requirements have been met 
and such use of the site does not pose significant environmental 
impacts.

(1)  The specific requirements which must be met by the Contractor 
before a Contractor-chosen (or, when applicable, a 
Government-recommended) site or quarry will be approved by the COR 
include, at a minimum, but are not necessarily limited to, 
compliance with the following environmental laws, regulations and 
executive orders:

    Name                      Agency

Federal Laws, Regulations, and Executive Orders

Section 404,          U.S. Army Corps of Engineers,
Clean Water Act       Detroit District (IN/WI)
(Permit)              Chicago District (IL)

Section 10, River     U.S. Army Corps of Engineers
and Harbor Act of
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1899 (Permit) 

Emission              U.S. Environmental Protection
Limitations,          Agency
Clean Air Act

Section 9,            U.S. Fish and Wildlife Service,
Endangered Species    Barrington Office (IL)
Act of 1973           Bloomington Office (IN)
                      Green Bay Office (WI)

Section 703,          U.S. Fish and Wildlife Service
Migratory Bird
Treaty Act of 1918

Section 106,          Illinois Historic Preservation
National Historic     Agency (IL)
Preservation Act of 1966

Flood Plain           U.S. Army Corps of
Management,           Engineers, Chicago District
Executive Order 11988

Surface Mining        Bureau of Mines
Control and Reclamation
Act of 1977

Resource              U.S. Environmental Protection
Conservation and      Agency
Recovery Act of 1976

Toxic Substance       U.S. Environmental Protection
Control Act           Agency

Illinois State Statutes

Construction          Illinois Department of Transportation,
Within a Floodway     Division of Water
(Permit)              Resources

Illinois              Illinois Department of
Endangered Species    Conservation

Section 401,          Illinois Environmental Protection
Clean Water Act       Agency, Division of Water
(Permit)              Pollution Control

Section 402,          Illinois Environmental Protection
Clean Water Act       Agency, Division of Water
(NPDES Permit)        Pollution Control

State Agency          Illinois Historic
Historic Resources    Preservation Agency
Protection Act

Human Grave           Illinois Historic Preservation
Protection Act        Preservation Agency

It is the Contractor's responsibility to ensure that all applicable 
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Federal, state and local environmental statutory and regulatory 
requirements are satisfied, regardless of their presence on, or absence 
from, the above list.

(2)  It is the responsibility of the Government to ensure that the 
requirements of the National Environmental Policy Act (NEPA) have 
been complied with.  If the Contractor decides to use a site or 
quarry which has not previously undergone an environmental review 
under NEPA (either Government-recommended or Contractor-chosen), 
the Contractor will so notify the Contracting Officer, who shall 
arrange for such an environmental review.  This review and 
compliance process may include inter-agency coordination and the 
preparation and circulation for public review of environmental 
documentation.  It is the responsibility of the Contractor to 
allow sufficient time in the construction schedule to accommodate 
this review and compliance process, and to provide the Contracting 
Officer with any and all information that the Contracting Officer 
deems necessary to facilitate the process.  The review and 
compliance process requires a minimum time frame of ninety (90) 
calendar days, but could take substantially longer, possibly up to 
one year or, in unusual circumstances, even longer than one year, 
to complete.  Any construction delays caused by the need to 
conduct an environmental review under NEPA shall be solely the 
responsibility of the Contractor, at no additional cost to the 
Government.

(3)  It is also the responsibility of the Government to perform 
Section 7 consultation under the Endangered Species Act, to 
coordinate with the U.S. Fish and Wildlife Service and appropriate 
state wildlife agencies under the Fish and Wildlife Coordination 
Act, and to perform a Farmland Conversion Impact Rating under the 
Farmland Protection Policy Act for all Government-Suggested or 
Contractor-Chosen sites.  This shall be accomplished concurrently 
with the NEPA environmental review process. It is the 
responsibility of the Contractor to allow sufficient time in the 
construction schedule to accommodate these consultation and 
coordination requirements as well as the NEPA review process, and 
to provide the Contracting Officer with any and all information 
that the Contracting Officer deems necessary to facilitate the 
completion of these consultation and coordination requirements.

(4)  The Government cannot guarantee that any Government-Suggested 
or Contractor-chosen site is capable of complying with all 
applicable Federal, state and local environmental statutory and 
regulatory requirements and may reject any such site proposed for 
use by the Contractor for environmental reasons. If the 
Contracting Officer does not approve the use of a 
Government-recommended or Contractor-chosen borrow/disposal site 
or quarry because not all applicable Federal, state or local 
environmental statutory and regulatory requirements have been 
satisfied, or because the Government determines that such site or 
quarry could not be used for environmental reasons as a result of 
the environmental review under NEPA, it is the Contractor's 
responsibility to locate an alternate site or quarry and to 
perform all necessary reviews to obtain approval of the use of 
such alternative site or quarry. Any construction delays caused by 
the need to locate an alternate site or quarry, shall be solely 
the responsibility of the Contractor, at no additional cost to the 
Government.
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(5)  Nothing in this clause shall relieve the Contractor from the 
responsibility of obtaining all non-environmental permits and 
licenses which may be required under Federal, state or local 
statutes, regulations and ordinances.

1.20   TAX EXEMPTION

Pursuant to the rulings of the Illinois Department of Revenue, materials 
which are to be physically incorporated into real estate owned by the 
Government are exempt from Illinois Retailers' Occupational Tax and Use 
Tax.  However, sales of tools, fuel, lumber for forms and other end use or 
consumption items which are not physically incorporated into real estate 
are taxable sales.  After contract award, the Contractor may request the 
Government Sales Tax Exemption Number, which must be used when purchasing 
tax exempt material.  Nothing herein shall be construed to affect the 
provisions contained in Section 00700, Contract Clause entitled FEDERAL, 
STATE, AND LOCAL TAXES.

1.21   PROGRESS MEETINGS

A progress meeting will be held once every two weeks (biweekly). The 
meetings shall be held on-site, in the contractor's field trailer, unless 
the Government elects to hold the meetings at an alternate off-site 
location.  The day and time for conducting meetings will be mutually agreed 
to between the Contractor, the Government, the Local Sponsors and other 
participants as required, within 30 calendar days after receipt of the 
notice to proceed.  The Contractor shall be required to fully participate 
in the progress meeting.  

Unless the Contracting Officer's Representative (COR) specifically 
indicates in writing otherwise, the Contractor shall prepare meeting 
agendas and meeting minutes for each meeting.  The agenda and minutes shall 
be prepared in a format acceptable to the COR and shall contain all 
information required by the COR, including, but not limited to:

a. A listing of all meeting participants;

   b. The financial progress, including original and current contract 
amounts, the amount paid to date, and original and current contract 
completion dates;

   c. A list of work completed since the last meeting;

   d. A list of work activities scheduled for the upcoming two weeks;

   e. Critical work activities in the project schedule;

   f. Old business, including summaries of the status of unresolved issues 
discussed at previous progress meetings;

   g. New business, including summaries of issues that need to be 
addressed and have not been included in previous meeting minutes;

   h. Potential items of interest to the public, local sponsor, or local 
community;

   i. The status of submittals, including lists of outstanding submittals, 
key submittals in review, and upcoming submittals;
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   j. A listing of all field changes/modifications. 

The progress meeting minutes shall be submitted to the Government and all 
other meeting participants for review and approval within seven days of the 
meeting.  The review and approval process will allow for mutual acceptance 
of the minutes as written.  As directed by the Government, the Contractor 
shall edit the minutes to add, delete, and/or correct items that were 
covered in the weekly meeting.  The edited meeting minutes shall then be 
resubmitted within 7 days of the receipt of the Government comments.

1.22   QUANTITY SURVEYS

a.  Quantity surveys shall be conducted and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
actual construction completed and in place.

b.  The Contractor shall conduct the original and final surveys and surveys 
for any periods for which progress payments are requested.  Original and 
final surveys shall be done by an independent, registered land surveyor.  
All these surveys shall be witnessed by a representative of the Contracting 
Officer, unless the Contracting Officer waives this requirement in a 
specific instance.  Prior to any scheduled survey, the COR/Area Engineering 
Office will be given 48-hour notice.  The Contractor's independent surveyor 
shall make such computations as are necessary to determine the quantities 
of work performed or finally in place.  The Contractor shall make the 
computations based on the surveys for any periods for which progress 
payments are requested.

c.  Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey 
or to the layout of the work to the Contracting Officer, who shall use them 
as necessary to determine the amount of progress payments.  The Contractor 
shall retain copies of all such material furnished to the Contracting 
Officer.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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SECTION 01550

MAINTENANCE OF TRAFFIC

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all plant, labor 
and materials; and performing all operations in connection with maintenance 
of traffic while undergoing construction.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

ILLINOIS DEPARTMENT OF TRANSPORTATION (IDOT)

IDOT (2007) Standard Specifications for Road 
and Bridge Construction; and current 
Supplemental Specifications and Recurring 
Special Provisions

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

FHWA SA-89-006MUTDC (2003)(1988) Manual on Uniform Traffic 
Control Devices for Streets and Highways

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Traffic Control Plan; G, CN

   The contractor shall submit a traffic control plan to Great 
Lakes Area Office. In addition to the Great Lakes Area Office, the 
Contractor may be required to submit the traffic control plan to 
the City of Prospect Heights and IDOT for approval before start of 
any construction that will require lane restrictions.

1.4   PAYMENT

Payment for maintenance of traffic and any other incidental work shall be 
made in accordance to Section 01270 MEASUREMENT AND PAYMENTS.
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PART 2   PRODUCTS (Not applicable

PART 3   EXECUTION

3.1   PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary 
relocated roads as necessary to maintain traffic.  The Contractor shall 
maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Lane closures shall be restricted to 9AM to 3PM and from between 
9PM and 5AM. Lane closures are not permitted on weekends or holidays.
Measures for the protection and diversion of traffic, including the 
provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment and the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The 
traveling public shall be protected from damage to person and property.  
The Contractor's traffic on roads selected for hauling material to and from 
the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the 
allowable load limit on these roads.  The Contractor shall be responsible 
for the repair of any damage to roads caused by construction operations.  
Maintenance of traffic shall conform to Illinois Department of 
Transportation, IDOT.  The contractor is responsible for the design, 
installation and maintenance of traffic control devices during 
construction.  Traffic control devices includes signs, signals, lighting 
devices, markings, barricades, channelizing and hand signaling devices.

3.2   FURNISHING, ERECTING AND MAINTAINING TRAFFIC CONTROL DEVICES

The Contractor shall protect the workers and provide for safe and 
convenient public travel by furnishing, erecting and maintaining to the 
satisfaction of the Contracting Officer, all signs, signals, markings, 
barricades, warning lights, and other traffic control devices required for 
the type of work being performed.  The number, type, color size, and 
placement of all traffic control devices shall conform to the requirements 
of the FHWA SA-89-006 and the Cities of Prospect Heights standardsManual on 
Uniform Traffic Control Devices (MUTDC) and Illinois Supplement to the 
National Manual on Uniform Traffic Control Devices (IL MUTCD).  Any traffic 
control device which has become ineffective due to damage or defacement 
shall be replaced by the Contractor.  Temporary traffic control devices 
shall remain in place only as long as they are needed and shall be removed 
as soon thereafter as practical.  The Contracting Officer shall be the sole 
judge as to the acceptability of placement and maintenance of all traffic 
control devices.  The portion of the roadway being used by public traffic 
shall be kept in such condition that such traffic will be accommodated 
adequately.  Traffic control plans for restriction of traffic and/or detour 
plans shall be submitted to relevant regulatory bodies at least thirty (30) 
days before the desired date to restrict traffic.

3.3   QUALITY CONTROL

3.2.1  The Contractor shall establish and maintain a quality control system 
for the contract requirements; and maintain records of his quality control 
for all traffic control operations.

3.2.2  A copy of these records and tests, as well as the records of 
corrective actions taken, shall be furnished to the Government as directed 
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by the Contracting Officer.  See Section 01451, CONTRACTOR QUALITY CONTROL.

       -- End of Section --
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